

New Hampshire Department of Health and Human Services Medicaid Care Management Services

ADDENDUM #3 RFP-2019-OMS-02-MANAG

(Changes to RFP-2019-OMS-02-MANAG) are in **bold, underlined and italicized text** in order to enable vendors to quickly recognize changes in paragraphs, dates, times and/or wording).

On August 30, 2018, the New Hampshire Department of Health and Human Services published a Request for Proposals, soliciting proposals from qualified organizations to provide health care services to eligible and enrolled Medicaid participants through New Hampshire's Medicaid managed care program, known as New Hampshire Medicaid Care Management (MCM).

The Department is publishing this addendum to:

- 1. Delete and replace Section 4, PROPOSAL PROCESS, Subsection 4.2, Procurement Timetable, Paragraph 4.2.1 with the following:
 - 4.2.1 Included in Figure 5 below is an overview of the procurement timetable. DHHS reserves the right to modify these dates and times at its sole discretion; in the event of a schedule change, the schedule update will be posted to DHHS's procurement website. All times are according to Eastern Time.

Figure 5. Procurement Schedule

Procurement Schedule DHHS reserves the right to modify these dates at is sole discretion.		
	Action	Date
1.	DHHS Issues RFP for Respondent Response	8/30/18
2.	Mandatory Respondent Conference	9/7/2018 1:00pm EST
3.	Respondent RFP Questions Due	9/12/2018
4.	DHHS Issues Answers to Respondent Questions	9/24/18
5.	Respondent Proposals Due	10/31/2018 2:00pm EST
L .:	Oral Presentations (to be scheduled as determined by DHHS)	12/03/2018
7.	Contract Negotiations	12/5/2018 through Governor and Executive Council approval of the MCO Contract.
8.	MCO Contract Execution	<u>TBD</u>
	Governor and Executive Council approval of MCC Contract	01/02/2019 – 02/28/2019
10.	Contract Effective Date and Readiness Review Period	Effective on the date the Governor and Executive Council approve the executed MCM Contract or health maintenance organization (HMO) licensure in the State of NH, whichever is later.
11.	MCM Program Start Date	7/1/19