



ADDENDUM #1

RFP-2021-DCYF-05-GRANI New Hampshire Salesforce Granite Families CCWIS

On August 20, 2021, the New Hampshire Department of Health and Human Services published a Request for Proposal, soliciting The New Hampshire Department of Health and Human Services is seeking to replace the current New Hampshire Comprehensive Child Welfare Information system (CCWIS), Granite Families. The New Hampshire Salesforce CCWIS and build the framework for the Department’s Organizational Infrastructure effort. The expected outcome of this project is the replacement of a 24-year-old system to meet 21st century DCYF business needs and technology. This is the second phase of the Granite Families project with anticipated completion in 2022.

The Department is publishing this addendum to:

1. **Delete and replace Section 1, Overview and Schedule of Events, Subsection 1.2, Schedule of Events with the following:**

SCHEDULE OF EVENTS	
EVENT	DATE & TIME (ET)
RFP Released to Vendors / Inquiry Period Begins (on or about)	August 20, 2021
Vendor Inquiry Period Ends (Final Inquiries due)	August 27, 2021
Final State Responses to Vendor Inquiries	September 13, 2021
Final Date and Time for Proposal Submission	September 23, 2021 at 11:59 p.m. EST
Estimated Date of Vendor Selection	October 1, 2021
Anticipated Governor and Council Approval	December 22, 2021
Anticipated Effective Contract Date	December 22, 2021