

**New Hampshire Department of Health and Human Services  
Division of Finance and Procurement  
Bureau of Contracts and Procurement  
Scoring Sheet**

**Project ID #** RFP-2023-DLTSS-07-FEASI  
**Project Title** Feasibility Study to Develop Programming that Defers and Delays Institutional Care for Dual Eligible Individuals

	Maximum Points Available	PUBLIC KNOWLEDGE	ATI ADVISORY	HEALTH DIMENSIONS
<b>Technical</b>				
Q1 - How will your organization conduct a statewide feasibility study...	<b>400</b>	250	365	235
Q2 - What is your experience and capacity...	<b>200</b>	75	185	140
Q3 - How will you utilize data and engagement of stakeholders...	<b>100</b>	50	100	50
<b>Subtotal - Technical</b>	<b>700</b>	<b>375</b>	<b>650</b>	<b>425</b>
<b>If a Vendor fails to achieve 400 minimum points in the preliminary scoring, it will receive no further consideration from the evaluation team and the Vendor's Cost Proposal will remain unopened.</b>				
<b>Cost</b>				
Vendor Cost	<b>150</b>	X	14	150
Vendor Budget Evaluation	<b>150</b>	X	125	135
<b>Subtotal - Cost</b>	<b>300</b>	<b>X</b>	<b>139</b>	<b>285</b>
<b>TOTAL POINTS</b>	<b>1000</b>	<b>375</b>	<b>789</b>	<b>710</b>
<b>TOTAL PROPOSED VENDOR COST</b>		N/A	\$916,226	\$84,894

	Reviewer Name	Title
1	Olivia May	Director
2	Wendi Aultman	Bureau Chief
3	Kyra Leonard	Financial Manager
4		